
UP

Expected to Occur

Probability / Likelihood
of event occuring

Consequence (if it did occur, how severe could it be)

1
Insign
ificant

2
Minor

3
Sever

e

4
Major

5
Extreme

Will Probably Occur

Should Occur at
Some Time

Could Occur at
Some Time

Only Occur in Exceptional
Circumstance

6

5

4

3

2 3

4

5

6

7 8 9 10

9

8

7

65

6

7

87

6

5

4

Consequence Suggested Action by Designer

1 = Insignificant - no damage, no effect
2 = Minor - minor damage,

- first aid treatment
3 = Severe - reversible damage,
                  - lost time injury
4 = Major - serious damage,
                - fatality or permanent disability
5 = Extreme - major damage,
                           - multiple fatalities

Risk Calculator = Probability +

Consequence
Minor Risk       Major Risk

Moderate Risk       Extreme Risk

2 to 4 - Design to Industry accepted
standards - eliminate/minimise risks where
possible. Others to ensure adequate control
measures are taken.
5 to 6 - Consider redesign. Ensure adequate
notes on drawings/specs to alert others.
Others to ensure adequate control
measures are taken.
7 to 8 - Encourage redesign. Nominate a
suitable Control Method Required (e.g.
barricading). Others to prepare Work
Method Statement (WMS). Monitoring
required by others.
9-10 - Agressively encourage redesign.

Ensure adequate notes on drawings/specs
and communicate to client and Principal
Contractor. Detailed Work Plans, Work
Method Statements (WMS), Permit to start,
Monitoring, Training etc. required by others.

WHS Safe Design Report

The following is a written report on design risks specific to design decisions made by Studio Mango.  The report includes a
systematic risk management process.

• Construction
• After completion
• During maintenance
• Demolition
• Disposal & recycling

Life Cycle

• Substitute the design with a safer
design
• Modify the design
• Isolate the hazard
• Introduce management controls and
training of safe use practices
• Introduce controls for use of personal
protective equipment)

• Use personal protective equipment
• Provide signage for end users
• Advise manufacturers, suppliers and
builders to improve designs in the future
• Report to clients to inform them of their
obligations as duty holders to monitor and
review risks

Steps to Minimise or
Eliminate Risk

• Minor
• Moderate
• Major
• Extreme

Risk
Assessment

Identification of Hazards & their
Foreseeable Design Related Risks

Residual Risks and Steps
Undertaken to Manage Risk

• Identify risks

Mingenew Hall Renewal 2024 Specific Safety Risks

Asbestos Containing Materials

While ACM are non friable, exposure
could occur during demolition

Major Remove all ACM prior to construction by
Class A or B licensed contractor

Contractor to work under an
approved WPH&S Asbestos
Removal Plan

Brick wall collapse

Unstable brick walls could collapse
during demolition

Major Builders and subcontrators WPH&S
Consider temporary proppping during demolition

Major Builders and subcontrators WPH&S systems
Scaffolding will be required for external works
from brick wall demolition through repainting
Internally use of mobile work platforms

Demolition

Construction Working at heights
Roof is 6+m above ground, windows
and new linings are high, as is ceiling
works.

MajorFacade portal frame collapse during
repair

We have designed in an easy access route to
the high end of the sub floor, the removal of
some floor boards for access from above during
construction for new plumbing, and also propose
additional ventilation and possibly deepening of
the crawl space if required.

Construction /
maintenance

Tight spaces
Subfloor access may be very tight at
top end and ventilation could be poor

Sub floor access should always
be done in teams and monitor
ventilation levels.

Severe

Demolition

Construction &
Maintenance

Major
Install permaant crawl route through roof space,
with additional moveable crawl boards & signaer
at roof space entry. Pre-install conduit trays to
minise future upgrade difficulties. Ceiling has
additional strength for wind loadings.

Falls through ceiling
Will be coverered by
Council's WPH&S systems

Construction Ensure portal frame is securely propped
and tied back to building

MinorConstruction Contaminated soils Sub floor soil may be contaminated with
1958 termite treatment. Test before
disposal.

Mingenew Hall Design Safety Report

Maintenance Major
Install roof / awning safe access points and fall
arrest system.
External path facilitates future mobile work
platform access

Working at heights
Will be coverered by
Council's WPH&S systems

General Disclaimer

This model is based on site measures undertaken in November 2023.

Some areas were inaccessible, such as the sub floor, internal walls,
and we had no safe access to heights.

The original drawings are largely illegible and so we do not know the
detailed structural design or construction of some parts of the
building.

We have no definitive levels or survey at this stage. Levels  have
been estimated from photos and site visit.

Check all dimensions on site prior to construction.
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Revisions

Rev Date Description

1 : 10000

Locality1

Drawing List

Sheet
Number Sheet Name Issue description

DD00 Cover Developed Design

DD01 Existing Plans and Elevations Developed Design

DD02 Existing Sections & 3D Developed Design

DD03 Demolition Plan Developed Design

DD04 RW1-Proposed Plan Developed Design

DD05 Entry, portal frame Developed Design

DD06 RW 1 Sliding doors, stage exit & Electrical Developed Design

DD07 Sections Developed Design

DD08 Elevations Developed Design

DD09 Ceiling and Roof Plan Developed Design

DD10 SP1 Bar and Kitchen Developed Design

DD11 SP2 Chair Storage &SP3 Breakout Courtyard Developed Design

DD12 SP4 Mezzanine stair and stage platform lift Developed Design

DD13 SP 5 Front of Building Works Developed Design

DD14 SP6 Stage A/V & Blackout & SP7 PWD
Toilet

Developed Design

DD15 SP 8 Stage Change Room Developed Design

Mingenew Hall Restoration 2024

1 : 500

Existing Site Plan2

Read these drawings in conjunction with the

"Mingenew Hall Options 2024 - Brief and
Scope Report" by Studio Mango, January

2024, and the design video.

All works generally  to NCC 2024 and applicable standards.
Builder to provide building certification.
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Awning

Main roof is
relatively new

I

AC AC AC

Denotes asbestos containing
material

ACACACACAC

AC

Murals - protect
during construction

Corrugated AC
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Revisions

Rev Date Description

1 : 100

Existing Hall Floor Level1

1 : 100

Existing Mezzanine Level2

1 : 200

Existing Roof Plan3

1 : 100

Existing East Elevation5

1 : 100

Existing South Elevation6

1 : 100

Existing North Elevation7

1 : 100

Existing West Elevation8



Existing Hall Floor Level
0.000
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Ceiling
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Hardwood purlins

Steel truss

Hardwood Ceiling
hangers

Hardwood Ceiling joists

Fabricated columns

Hardwood strip floor onn
hardwood joists abd
bearers

Existing Hall Floor Level
0.000

Ceiling

5.466

Mezzanine

2.805

Existing Hall Floor Level

0.000
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Ceiling
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1
0

Existing Hall Floor Level

0.000

J G B

Ceiling

5.466

F E C

Stage

1.210

Mezzanine
2.805

ADHI

Existing Hall Floor Level
0.000

JGB

Ceiling

5.466

FEC

Stage
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Mezzanine

2.805

A D H

AC

AC

AC
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Revisions

Rev Date Description

1 : 100

Existing Section through biobox1

1 : 100

Existing Short Section Through Hall2

1 : 100

Existing Short Section looking to bio box3

1 : 100

Short Section through Stage4
1 : 100

Existing Long Section looking North5

1 : 100

Existing Long Section looking South6

Existing Roof Frame  3D7

Existing 3D SE8

3D existing no roof SE9



UP

J
G

B

01

03

F E C

02

04

A
D

H

1
4
4
8
0 30655

2
9
6
0

Demolish back
deck and stairs

Remove doors and frames

Remove asbestos containing
corrugated sheet to west wall Remove walls, linings,

ceilings and doors to side
rooms

remove all internal
plaster wall linings
over doors

Cut out floor boards to
this section. Remove
carefully for re-use

Demolish NW brick wall
carefully for brick re-use and
safety. Prop existing floor
boards and internal timber
wall frame.

Cut out rusted base of existing
column 500 above ground and
remove embedded column and
footing. Prop and stabilise column
and beam

Remove brick paving  and
kerb and save for re-use

retain darker red brick
paving around toilets

remove bitumen around
column and to edge of
garden beds

Remove walls, linings,
ceilings and doors to
side rooms

Remove footlights
linings

remove internal
plaster wall linings -
retain and protect
timber lining boards
below

Remove timber sliding
door and top track.
Retain inset brass btm
track

Demolish thin timber
batten walls and
escape door. retain
blackbutt lining boards
for re-use

Demolish thin timber
batten walls & retain
blackbutt lining boards
for re-use

Remove timber
sliding door and
top track. Retain
inset brass btm
track

Remove timber
sliding door and
top track & inset
door. Retain
inset brass btm
track

Remove all internal;
plasterboard linings

Remove existing door
and servery - retain
blackbutt lining boards

Remove asbestos
containing linings

Remove asbestos
containing
powerboards

Remove
asbestos
containing
powerboards

Remove all joinery
and fixtures

Demolish steel stair and landing

Remove doors

Remove asbestos
containing claddings &
trims above doors &
windows

Remove asbestos
containing claddings &
trims above windows &
awning

Remove awing roof
sheeting

Remove doors for
adaption and re-use

remove pelmet

Remove existing pavers

Demolish wall and
door to U/S slab

I

Remove white panels

RW 1 Asbestos Removal

Mingenew Hall has Class B (non friable)
Asbestos Containing Materials.
Refer to Site Inspection for Asbestos Containing
Materials, dated 11/01/2016 by LGIS and
Laboratory Report 16-00393 dated 11/01/2016
by ARL.
Licensed contractor to remove all ACM prior to
construction under an approved Asbestos
Removal  Plan.

J H

Cut out part floor for sub
floor access. Remove
carefully for re-use

Brick piers

Cut back joists
at bearer

I

B

01

03

02

A

Demolish brick wall

Remove asbestos
containing ceiling lining
and trims

Demolish steel stair
and landing

Remove doors

J G B

01

03

F E C

02

04

05

ADH

Remove damaged plasterboard
ceilings, trims and steel battens

Remove damaged plasterboard
ceilings, trims and steel battens

Remove asbestos
containing ceiling
linings and trims

I

RW 1 Demolition

Demolish to the extent shown on these drawings
or required for the proposed works.
Remove linings and fixings and leave framing and
substrates neat , clean and ready for the next
trade.
Cut off services and make safe. Remove electrical
and plumbing fixtures.
Generally retain good timber for re-use such as
framing, linings, floor boards

RW 1 Salvage and re-use

Materials salvaged from the Hall renovation
can be re-used on site, for example making
acoustic panels or a new bar out of the
removed hardwood floor boards.

RW 1 Subfloor access

Cut a new access door through rear wall to
enter under stage.
Cut out part existing floor to enable access to
crawl space.
Undertake a thorough inspection of sub floor
timber condition, ventilation and clearances.
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Revisions

Rev Date Description

1 : 100

Demolition Plan1

1 : 100

Demolition under stage2

1 : 100

Demolition Bio Box3

1 : 200

Existing Ceiling Demolition4
Remove doors and wall
panels. Retain blackbutt
linings boards for re-use

Remove plasterboard
wall linings

Remove joinery,
services and
Asbestos containing
linings

Remove servery and
cut out 2100H full width
opening. Retain
blackbutt boards

Remove
plasterboard ceilings,
trims and battens



J G B

01

03

F E C

4

DD07

02

3

DD07

04

DD08
1

DD08
4

DD08

2

1

DD05

ADH

2

DD07

1

DD07

Hall

Courtyard
Breezeway

Mens

Store

Porch

-

---

3
SD50

1
DD06

-

---

New external landing
deck and balustrade

New stair and
balustrade

New solid core exit door,
hardware and signage

Supply and install
new, manually
operated stage
curtains in approved
colour

Badminton Court centred in
grid as shown.

Check and advise on
condition of embedded portal.
Remove and treat accessible
rust

Check and advise on
condition of embedded
portal. Remove and treat rust

100thk reinforced
concrete slab fall to
outside, seal at
brickwork

New vertical corrugated
cladding on new battens
and foil to existing
hardwood frame

Demolish and
rebuild NW brick
wall on new footing

DD05
3

Fill in footlights with
floor boards to
match

Sand back stage floor
and refinish

Allow  to straighten doors, rehang
where necessary and provide new
latching hardware to under stage
doors

Dig out to inspect base of
steel columns, treat minor
rust, & waterproof. Report
signifcant degradation

New 100 reinforced concrete
apron slab - seal gaps around
columns

New 100 reinforced
concrete apron slab -
seal gaps around
columns

I

2625 3600 3720 3650 3660 3665 3700 3465 2340

1
9
3
0

7
2
4
0

7
2
4
0

MSB

New Main
Switch Board

1000H wall

1000H wall

New full height
stud walls

New sliding doors in
existing openings

Rebuild lower walls

Concrete strip
footing

Ensure reinstated
paving around new
footing drains away

New escape doors
in new wall

Continue concrete sill to
protect this portal base

Remove this section of pavers
for stormwater and new footing
excavations. Re-lay to fall to
new stormwater pit max 1in40
min 1in20

May need to relay part
bitumen for falls

DD06

4

New recessed entry matt

New wall and
doors

New battens and hood

Build new PB lined cupboard
into wall and install sub board
and main switching for lights,
remotes and fans

Back stage
sub board

1
2
0
0

New 13mm flush finished
plasterboard to upper walls

Sandback and restore
and re-seal hardwood
floors

RW 1 Hardwood Floors

Refurbish existing hardwood floors to
stage and hall. Treat squeaking boards
using improved sub floor access to fix
from below where possible.
Replace minor splintered patches with
recovered floor boards.
Matching filler to other damage
Sand back and re-seal with a
commercial use grade satin finish.

RW 1 New southern exit

doors and wall
New double escape doors in a new double
stud wallwall. New R2.5 insulated wall
retains internal blackbutt lining with new
external cladding flashing over edge of
existing threshold slab.

RW 1 Stage access and exit

Install a new emergency exit from the
stage via a new solid core door andf
escape hardware onto a landing and
stairs.

RW1 Western Wall - corrugated

colorbond

Reclad with vertical corrugated colorbond
steel sheeting on 70x35 H2 softwood
battens over foil.
Insulate with R2.5 batts.
Straighten and trim out existing frame as
required for sheet layouts.

RW1 Brick walls generally

SW wall - repair cracking with proprietary system
Nouth painted wall - repaint around murals.
NW wall demolish and rebuild on new footing
with existing bricks
All walls - check brick ties once linings removed
All walls - re-point brickwork joints as required -
mostly low along walls. Analyse mortar and
match, probably using local sand
All walls - clean out crumbling vent bricks and
provide new galv steel screens

J G B

01

03

F E C

02

04

05

ADHI

150⌀ underground stormwater

typical -  discharge through concrete
headwall and rock amour

150⌀ underground

stormwater typical -
discharge to new
600x600 grated pit in rock
surround

Landscaped soakage
swales by Council

Discharge well away
from septic soakage
trenches

150 150

Remove this section of
pavers for stormwater
and new footing
excavations. Re-lay to
fall to new stormwater
pit max 1in40 min
1in20

Existing pit

Backfill trench flush but no
reseal pending future garden

Power pole

electrical

150⌀ underground

stormwater typical -
discharge through
concrete headwall and
rock amour

RW 1 New sliding glass doors & walls

Supply and install new  powdercoated aluminium
sliding glass doors  to the outside of the existing
portal frames, on a new set down strip footing. This
allows a proprietary door sill to provide a set down to
outside and certified weatherproofing. Quality
residential or commercial standard eg AWS
Magnum 618 series.
Frame out new doors with 300 deep  fins and head.
Rebuild walls either side and clad

RW 1 Site Drainage and paving

Lay a 1200 wide paved concrete apron around the
building.
Re-lay SE section of pavers after new footing and
drainage installed - ensure free drainage away
from Hall.
Provide new stomwater pit to SE and outfalls for
new roof drainage.

RW 1 Rebuild NW Wall

Demolish and rebuild masonry wall using
existing bricks. New footing to engineer's
detail.(Structerre report suggests new 300mm
wide footing down and onto the bedrock below.
Drill and epoxy grout 4 equally spaced 800mm
long N12 reinforcing bars,  400mm into the
existing footing.

Treat any rust on the steel portal frame,
waterproof,  and encase base in new footing
above ground level.
Insulate and re-line internally.

RW 1 Stage & Backstage

Repair understage doors as required
Fill in footlights fit with matching reclaimed
T&G.
Supply and install new stage curtains.
Sand back and refinish timber frame to
proscenium arch.
Build new full height back of stage storeroom
stud walls and line with 13mm PB.
Paint perimeter walls black.

RW 1 Internal wall linings and insulation

New painted 13mm plasterboard, and 6&
9mm FC linings to replace existing
plasterboard as shown. Allow to straighten
walls and nog out to suit new linings.
Clean and sand back blackbutt linings and
refinish. New/ replacement panels where
shown.
R2.5 insulation batts to walls typical
Build in new electrical sub board to
cupboard in wall

B

01

C

02

3

DD07

1

DD05

A

DD05
3

New powdercoated
aluminium window, fibre
cement sun shade and
infill stud wall

RW 1 Mezzanine

Paint all around the outside of the brick box to
emphasise its volume
Paint internal brickwork
Replace ceilings and insulate
Open up projection slots and frame

RW 1 Fill in north doors

Remove north doors both levels and fill in with
new aluminium framed windows, fibre cement
sunshade and stud infill wall. Flash over sills,
and insulate R2.5

RW 1 Badminton line marking

Badminton Court line marking in a low
contrast colour (egh maroon) by
specialist applicator.

RW 1 Fire Safety

Provide new exit signage, emergency exit lighting
and smoke detection and alarms to BCA.
Provide new fire extinguishers to BCA

RW 1 - SW Brick wall

Repair and stabilise by proprietary crack
stiching sub contractor.
Check and fix existing brick ties, straighten
& plumb wall as required .
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Revisions

Rev Date Description

1 : 100

Proposed Hall Level Key Plan1

1 : 200

Proposed Site Plan2

1 : 100

Mezzanine3

Frame out projector
slots

Retain and paint
acoustic panels

Repaint outside



B

01

03

C

4

DD07

02

3

DD07

DD08
1

1

DD05

A

5
3
0

240 810

Form up concrete encasement
integral to new footing, fall top away
from column

New footing to engineers detail

1200

New safety glass
with decorative
transluscent film

Paint frames

Refinish front doors , adjust hang as
required, new entry
escapehardware and signageNew inset entry matt

Remove stops to treat rust and repaint

Lightly hone front slab for a more
even colour with clear silicone
non slip sealing

90 stud wall, 9mm FC
outside on foil, 10mm
plasterboard inside

New powdercoated
aluminium window in
fibre cement sun
shade

Encase north column to
match south. Remove and
treat rust and waterpoof

Store

DD05
3

90stud 6mm FC
both sides,
42x11 timber
cover strips,
skirtings and
cornices

Frame out
2100Hx900W
knockout for future
opening to under
stairs

1and half solid core
door, hardware and
timber frame

MSB

New Main Switch Board.
Electrical subcontrator to advise
sizing and future expansion
options.

Build new PB lined cupboard
into wall and install sub board
and main switching for lights,
remotes and fans. Provide new
door and hardware and line
with blackbutt to match wall

RW 1 Entry Lobby

Cut out part existing floor boards and replace
with new proprietary entry mat system to
control moisture and dirt ingress.
Frame lobby with timber batten fins, and
plywood hood over.

RW 1 Front Portal Frame Repair and Repaint

South end:
Cut out rusted base/s.
Extend into new footing with steel plate
welded to existing to engineer's detail.
Treat rust and waterproof base to 50mm
above concrete casing (eg bitument paint).
Cast new welded base into new mass
concrete footing to engineer's detail to 600
above ground.
North end:
Dig out bitumen and earth around base, clean
and repair rust, waterproof as above and
encase in concrete to match south end.
Whole:
clean back poor paint, remove and treat rust,
Repaint portal frame in a proprietary 3 coat
steel protection system.

RW 1 Front Entry Doors and Windows
Restore existing doors and provide new
hardware, closers, hold open, and escape
bars. Refinish timber.
Reglaze timber framed sidelights with new
safety glass and repaint frames.
Full height translucent decorative film to
inside of glass to future design.

Existing Hall Floor Level

0.000

B

Ceiling

5.466

Mezzanine
2.805

A

Paint soffit to match
new front colour

Drop floor flush to top of
joists. frame for 19mm ply
subtrate

Custom made aluminum
perimeter framed entry
mat set into recess

1215

1
2
2
5

2
1
8
0 2
5
5
0

Line up with top of wall
linings

100 SHS welded frame
bolted to brick walls

Select decorative
brushbox plywood finish to
top and outsides of hood
with matching timber trims
and edges 100 SHS welded

frame bolted to
brick walls

Paint door and walls

31x31 (ex brushbox lining
boards ) acoustic slats,
backing cloth polyester
insulation or similar

Steel bracket &
noggin for slat wall

100x50Hardwood
battens

Paint outside

New ceiling mounted
LED entry light

Existing Hall Floor Level

0.000

Ceiling

5.466

Mezzanine
2.805

Repaint mezzanine
box to match external
colour

Painted timber frame to
openings

Paint rendered brick
internally

New acoustic lining
over doors

Cut out existing panels
for hood

New safety glass, decorative film

New stud wall

RW 1 Store room (kiosk)

A changeroom / green room space would make
the stage truly functional for performers.
New masonry blade walls reflect the eastern
facade and help butress this old timber framed
wall.
Future airconditioning plant could be installed on
this roof for simple ducting at ceiling level.

RW 1 Kitchen Door and MSB
Adapt exsting double doors to single door and
new MSB enclosure
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1 : 50

Entry and Store2

1 : 50

Entry Section1

1 : 50

Entry Internal3

3D Entry hood4



G

03

F E C

04

DH

2

DD07

Existing floor boards

Existing concrete sill

Existing steel portal frame - base
rust treated and then cast into new
concrete sill for protection.

New framed
walls with fibre
cement cladding

New courtyard paving

New aluminium
framed sliding doors

New fins and door head
over. Frame out of
40x40x3.0 galv SHS
welded to galv cast in
plate in new sill footing, &
9mm FC cladding

Rebuild walls as 90x35 double
H3 stud frame - nogged and tied
together. Reline internally with
reclaimed blackbutt lining boards

Fill gaps

Step down to pavement
Continue concrete
sill to protect this
portal base

New 9mm Fc claddding
on battens over sisaltion

90mm R2.5 insulation
batts. Support to
minimise future slumping
into cavity

Rebuild walls as 90x35 double
H3 stud frame - nogged and
tied together. Reline internally
with reclaimed blackbutt lining
boards

90mm R2.5 insulation batts.
Support to minimise future
slumping into cavity

New solid core escape
doors with internal panic
bars in timber door frame

New reinforced strip footing /
sill, set down the depth of
sliding door sills and to cover
steel columns completely - fall
from sill to paving

Brick paving on sand
base allows for  future
roof footings

5mm fall

50mm fall

Brick paving - re-use
existing - make width
of gap to suit

5
m

m
fa

ll

c
o
s

1
6
8
5

Line up with
edge of toilet
block

Close off backs of open webs

Existing Hall Floor Level
0.000

03

Assumed hardwood girts - exact
construction unkown at this stage

Existing steel portal frames -
treat rust and repaint

Existing concrete threshold

Assumed brick wall and piers
on concrete strip footing

New reinforced strip footing set
down the depth of sliding door
sills and to cover steel columns
completely - fall from sill to
paving

Treat rust to column
bases and
bitumenous coat

Hardwood joists

New internal linings and acoustic
treatment

New external linings on
battens & foil  to cover
steel frames

Stainless steel
head flashing

New sliding doors

Flush threshold to door sills

Reinstate pelmet with curtain tracks

Column footing unknown

3-5mm lip

Weld new head frame
to portals

Framed and lined fins

Close off wall cavity behind portal

Check drainage

RW 1 New southern exit

doors and wall
New double escape doors in a new double
stud wallwall. New R2.5 insulated wall
retains internal blackbutt lining with new
external cladding flashing over edge of
existing threshold slab.

J

03

4

DD07

H

1
4
3
5

90mm stud framed walls, full
height to existing ceiling frame,
13mm plasterboard stage side,
10mm inside rooms.

Store
A/V

Sand and refinish steps
and install a non slip
contrast nosing to BCA

1215

1
0

°

Hollow core flush doors,
timber farmes and
hardware to stores & A/V

Frame and line
1000 high nib wall /
balustrade

1710

New external
landing deck and
balustrade

New stair and
balustrade

New weatherproofed
solid core exit door,
hardware and signage

Provide power to this wall for
future A/V installations

I
Fill in fopotlights

Refinish frame

Re-line all plasterboard

Remove door and
provide curtain

New solid core escape
doors with internal panic
bars in timber door frame.
Clad in FC sheet to match

9mm Vertical groove FC Flash onto hood

Frame out fins Sliding glass doors

RW 1 New sliding glass doors & walls

Supply and install new  powdercoated aluminium
sliding glass doors  to the outside of the existing
portal frames, on a new set down strip footing. This
allows a proprietary door sill to provide a set down to
outside and certified weatherproofing. Quality
residential or commercial standard eg AWS
Magnum 618 series.
Frame out new doors with 300 deep  fins and head.
Rebuild walls either side and clad

RW 1 Stage access and exit

Install a new emergency exit from the
stage via a new solid core door andf
escape hardware onto a landing and
stairs.

RW 1 Stage & Backstage

Repair understage doors as required
Fill in footlights fit with matching reclaimed
T&G.
Supply and install new stage curtains.
Sand back and refinish timber frame to
proscenium arch.
Build new full height back of stage storeroom
stud walls and line with 13mm PB.
Paint perimeter walls black.

J
G

B

01

03

F E C

4

DD07

02

3

DD07

04

1

DD05

A
D

H

2

DD07
1

DD07

-

---

-

---

I

low level floor
washers dimmable
LED backstage

Weatherproof dimmable LED
wall bunkers each bay

Wall lighting equivalent to
3x36Wx1200 LED tri-colour
dimmable top & bottom
each bay surface mounted
behind 150 high diffuser

Wall lighting equivalent to
3x36Wx1200 LED tri-colour
dimmable top & bottom
each bay surface mounted
behind 150 high diffuser

Ceiling mounted LED oysers

E
X

IT

EXIT

E
X

IT

Projector on motorized projector
lift, and remote controls to
specification of specialist
supplier. Set lift flush with
ceiling. Ensure drop below fans.

Alternative
projector location
to suppliers advice

Remote motorized
projector screen

Future remote motorized
blackout blinds

New porch light under

Future front outdoor lighting

MSB

New externally
accessible main
switch board and
enclosure

Sub board and main
switching for lights,
remotes and fans built into
wall.

See also sections for lighting

Future remote motorized
blackout blinds

Future remote motorized
blackout blinds

Future change
room electrical

Future PWD toilet
electrical 2 large diameter commercial

ceiling fans to the specification
of specialist supplier. Provide
mounting blocks

Existing and
emergency
lighting

A/V room - provide power
and data

Future platform lift

Future stage lighting and
sound power

Install ceiling cable tray/s hung from
purlins adjacent permamant crawl
way for future wiring

Future power and
lighting to kitchen

Provide sufficient conduit
from subboard to ceiling for
future needs.

RW 1 Electrical & Data

Provide new externally accessible Main Switch
Board. Provide additional sub boards as required
and run new power circuits. Provide capacity for
future additions and upgrades including future
stage lighting.
Provide new power outlets to back of stage, A/V
room, store room, future kitchen, mezzanine & 6
more through Hall.
Provide generally as indicated.
Provide data connection from sub board location
to A/V room and mezzanine room
Detailed design and certification by electrical
subcontractor

RW 1 Lights & fans

Provide new lighting circuits, switching, dimming
and fixtures throughout. Allow capacity for future
upgrades and additions.
New light to porch soffit
Wall lighting top and bottom of north and south
walls
Ceiling and wall lights to mezzanine and back of
stage
Outdoor light to stage exit
Exit signage
Install 2 large diameter ceiling fans to suppliers
specification.
Detailed design and certification by electrical
subcontractor
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Revisions

Rev Date Description

1 : 50

Sliding Doors and paving1

1 : 20

Section through sliding doors and pavement2

1 : 50

Back of stage plan3

1 : 50

Sliding glass doors elevation4

1 : 100

Indicative Electrical Plan5



Existing Hall Floor Level

0.000

01 03

Ceiling
5.466

Mezzanine

2.805

02 04

5
4
6
6

New gutters, new eave
flashing to accomodate
Insulbreak drainage

New awning roof on
new steel RHS purlins
drain to new wall gutter

Clean back and treat
rust and repaint existing
struts

New awning roof on
steel RHS purlins drain
to wall gutter

New 125x75 PFC struts
to match north side

New fixed ridge vents

Line and insulate walls

New FC cladding

Framed head and flashing

Existing Hall Floor Level
0.000

0103

Ceiling

5.466

0204

2
DD06

Allow  to straighten, rehang where
necessary, and provide new latching
hardware to under stage doors

Sandback and refinish
stage frame

New acoustic ceiling on 70x35 battens
with 75mm polyester acoustic batts
R1.5

Hang new services in
conduit or trays from truss
and purlins, not on ceiling

Aircell Insulbreak 55 to U/S purlins.
(Approx R2.3) Provide underbattens
as required to securely fix and gaps
for secondary drainage to eave line

40mm Kooltherm foil faced
board fixed over ceiling joists,
foil up, approx R1.75

Provide permanent  600 wide plywood
crawlways at each side for future
maintenance

Acoustic panelling

Horizontal timber
acoustic panelling

New awning

New roof on new purlins
to existing awing

AP
AP

remove door and frame,
provide curtain

Existing Hall Floor Level
0.000

J G B

Ceiling

5.466

F E C

Mezzanine
2.805

ADH

1
2
1
0

2
6
6
0

2
8
1
0

I

Refurbish upper level windows, provide
remote power actuators to openable
pivot windows and new seals

AP APAP AP

Wall lighting equivalent to 3x36Wx1200 LED
tri-colour dimmable top & bottom each bay
surface mounted behind 150 high diffuser

Ceiling mounted LED oysters to
mezzanine typical

Vertical panel type
acoustic panel

Horizontal timber slat
type acoustic panel

Sand and recoat blackbutt
linings

Straighten & refix top trim

40mm Kooltherm foil faced
board fixed over ceiling joists,
foil up, approx R1.75

13mm flush finished
plasterboard typical to
internal walls

13mm flush finished plasterboard
typical to internal walls

Existing Hall Floor Level

0.000

JGB

Ceiling
5.466

FEC

Stage

1.210

A D H

Check condition of roof
flashing and repaint

Temporarily remove barge
capping to check and
repaint portal frame

New 9mm FC ceiling
to store room direct to
existing frame

After AC removal, remove square
hardwood bettens behind for re-use.
New 70x35 battens for new cladding

I

Wall lighting equivalent to
3x36Wx1200 LED tri-colour
dimmable top & bottom
each bay surface mounted
behind 150 high diffuser

AP AP AP AP AP AP

Vertical panel type
acoustic panel

Horizontal timber slat
type acoustic panel

Paint walls

New sliding glass doors

New 13mm flush finshed
plasterboard painted black

New stage curtain

Rebuild this wall as double
stud and reinstate blackbutt
lining boards

Rebuild this wall as double
stud and reinstate blackbutt
lining boards

New escape door, line
internally with blackbutt
lining boards

Refurbish upper level windows,
provide remote power actuators
to openable windows

Build new PB lined cupboard
into wall and install sub board
and main switching for lights,
remotes and fans. Line door
with blackbutt to match.

RW 1 Internal wall linings and insulation

New painted 13mm plasterboard, and 6&
9mm FC linings to replace existing
plasterboard as shown. Allow to straighten
walls and nog out to suit new linings.
Clean and sand back blackbutt linings and
refinish. New/ replacement panels where
shown.
R2.5 insulation batts to walls typical
Build in new electrical sub board to
cupboard in wall

RW Acoustic wall treatment

Provide a provisional sum for applied wall and
ceiling acoustic treatments including specialist
advice.
Walls could be a mix of slats and fabric, or
slotted plywood, to create a visually rich interior.

RW 1 Ceilings

New ceilings are required throughout the Hall.
Clean ceiling space thoroughly after removal of
linings and remove dust, conduit, flues, wiring etc.
ready for a clean installation

New ceilings to the Hall and Stage should be
resistant to internal wind pressures such as, 9mm
screw fixed fibre cement, and corrugated steel.
70x35 battens can be direct screwed or hung to
the existing ceiling joists @ appropriate centers
and height adjusted to get a level ceiling to main
hall.
The slatted timber over the windows to be
retained and repaired where required.

RW 1 Insulation

Under purlins:
Aircell Insulbreak 55 to U/S purlins taped joints.
(Approx R2.3) Provide underbattens as required
to securely fix against internal wind pressure, and
gaps for secondary drainage to eave line.
On top of ceiling joists:
40mm Kooltherm foil face up , securly scrwed
down and taped (approx R1.75)
Between joists / behind acoustic ceiling:
75mm polyester batts (R1.5)
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Revisions

Rev Date Description

1 : 100

Proposed Short Section Facing East1

1 : 100

Proposed Short Section facing West2

1 : 100

Proposed Long Section looking north3

1 : 100

Proposed Long Section looking South4


















